
PROBABLE BMP COST SHEETS

Standardized Probable Cost Spreadsheet for Initial BMPs

Project Name:__________________________________________________ Date:____________________

Installation Initial / Interim Initial / Interim
No. BMP ID Unit Unit Cost Quantity Cost
1 Check Dam CD LF 24.00$              -$                    
2 Compost Blanket CB SF 0.50$                -$                    
3 Compost Filter Berm CFB LF 4.00$                -$                    
4 Concrete Washout Area CWA EA 1,000.00$         -$                    
5 Construction Fence CF LF 5.00$                -$                    
6 Curb Socks CS EA 20.00$              -$                    
7 Diversion Channel DC EA 2,000.00$         -$                    
8 Diversion Dike DD LF 1.50$                -$                    
9 Dewatering DW EA 600.00$            -$                    

10 Erosion Control Blanket ECB SY 5.00$                -$                    
11 Inlet Protection - All types IP EA 300.00$            -$                    
12 Outlet Protection OP EA 250.00$            -$                    
13 Reinforced Check Dam RCD LF 36.00$              -$                    
14 Rock Socks RS LF 10.00$              -$                    
15 Rough Cut Street Control RCS EA 50.00$              -$                    
16 Sediment Basin SB CY 3.00$                -$                    
17 Sediment Control Log SCL LF 3.00$                -$                    
18 Sediment Trap ST EA 600.00$            -$                    
19 Seeding & Mulching   (Less than 10 Acres) SM AC 2,500.00$         -$                    

(Greater than 10 Acres) SM AC 1,500.00$         -$                    
20 Silt Fence SF LF 2.00$                -$                    
21 Silt Fence - Reinforced SF-R LF 4.00$                -$                    
22 Stabilized Staging Area SSA SY 2.00$                -$                    
23 Surface Roughening SR AC 600.00$            -$                    
24 Temporary Slope Drain TSD LF 25.00$              -$                    
25 Temporary Stream Crossing TSC EA 1,500.00$         -$                    
26 Terracing TER -$                  -$                    
27 Tree Protection Fencing TP LF 5.00$                -$                    
28 Vehicle Tracking Control VTC EA 1,000.00$         -$                    
29 VTC with Wheel Wash WW EA 1,500.00$         -$                    
30 Mobilization (required on all projects) MB LS 5,000.00$         -$                    
31 Pond Maintenance/Sediment Removal PM AC 1,000.00$         -$                    

   (Based on area tributary to the pond)
32 Street Maintenance STM LM 1,500.00$         -$                    

    (Based on lane miles of streets within project and adjacent to project)
33 Other:_______________________ -$                  -$                    

Subotal Cost of Initial BMPs -$                    

34 Maintenance (required on all projects) % 25% of Subtotal -$                    

Total Cost of Initial & Interim BMPs -$                    

Fiscal Security Amount -$                    

* For Temporary Batch Plant BMPs allow $5000.00 in line 32.
** Fiscal Security required is the higher amount of either the Initial or the Post-Paving, not both.


